
Michigan Department 
of Transportation 

5100B (02/19) 

REQUISITION NUMBER DUE DATE TIME DUE    

MDOT PROJECT MANAGER JOB NUMBER (JN) CONTROL SECTION (CS) 

DESCRIPTION 

MDOT PROJECT MANAGER:  Check all items to be included 
in. 

WHITE = REQUIRED 
             ** = OPTIONAL 

Check the appropriate Tier in the box below 

CONSULTANT: Provide only checked items below in 
proposal when applicable, Best Value scoring criteria is listed 
separately in the RFP. 
 **Optional items are determined by the MDOT Project Manager.

TIER 1 
($100,000 - $250,000) 

TIER II 
($250,000-$1,500,000) 

TIER III 
(>$1,500,000) 

Understanding of Service **

Innovations 

Organizational Chart 

Qualifications of Team 

Quality Assurance/Quality Control **

Location:  The percentage of work performed in Michigan 
will be used for all selections unless the project is for on-site 
inspection or survey activities, then location should be scored 
using the distance from the consultant office to the on-site 
inspection or survey activity. 

N/A N/A Presentation **

N/A N/A Technical Proposal (if Presentation is required) 
7 pages (MDOT 

Forms not counted) 
Total maximum pages for RFP not including key personnel 
resumes. Resumes limited to 2 pages per key staff 
personnel. 

PROPOSAL AND BID SHEET E-MAIL ADDRESS – mdot-rfp-response@michigan.gov

GENERAL INFORMATION 

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager.  Questions must 
be received by the Project Manager at least five (5) working days prior to the due date and time specified above.  All questions 
and answers will be placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) 
days prior to the RFP due date deadline.  The names of vendors submitting questions will not be disclosed. 

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as 
currently certified by MDOT’s Office of Equal Opportunity, shall be listed in the Proposal. 

MDOT FORMS REQUIRED AS PART OF PROPOSAL SUBMISSION 

5100D – Request for Proposal Cover Sheet 
5100J – Consultant Data and Signature Sheet (Required for all firms performing non-prequalified services on this project.)

(These forms are not included in the proposal maximum page count.) 

N/A 

N/A N/A 

3 pages (MDOT 
Forms not counted) 
Resumes  will only 

be accepted for Best 
Value Selections. 

The Consultants will receive an e-mail reply/notification from MDOT when the proposal is received. Please retain a copy of this 
e-mail as proof that the proposal was received on time.  Consultants are responsible for ensuring that MDOT receives the
proposal on time.
* Contact Contract Services Division immediately at 517-373-4680 if you do not get an auto response.
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 EVALUATION FOR PROPOSAL 

14 pages (MDOT 
Forms not counted) 

CHECKLIST TO DESIGNATE AREAS OF

mailto: mdot-rfp-response@michigan.gov
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached 
scope of services. 

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid 
Sheet as indicated below.  The documents  must  be  developed  and submitted in accordance with the latest  Consultant/
Vendor Selection Guidelines for Services Contracts.”    

RFP SPECIFIC INFORMATION 

ENGINEERING SERVICES  BUREAU OF TRANSPORTATION PLANNING  OTHER 
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS 

NO   YES DATED ____________________ THROUGH __________________ 

  Prequalified Services – See the attached Scope of 
Services for required Prequalification Classifications.

 Non-Prequalified Services – If selected, the vendor 
must make sure that current financial information, including 
labor rates, overhead computations, and financial statements, 
is on file with MDOT’s Office of Commission Audits.
This information must be on file for the prime vendor and
all sub vendors so that the contract will not be delayed. Form 
5100J is required with proposal for all firms performing 
non-prequalified services on this project.
 

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm 
considered most qualified to perform the services based on the proposals.  The selected firm will be asked to prepare a priced  
proposal.  Negotiations will be conducted with the firm selected. 

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee 
contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred 
under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s 
job-order accounting system. 

  Qualification Based Selection / Low Bid – Use Consultant/Vendor Selection Guidelines.  See Bid Sheet instructions for 
additional information. 

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted.  The vendor that has met 
established qualification threshold and with the lowest bid will be selected.   

  Best Value – Use Consultant/Vendor Selection Guidelines, See Bid Sheet Instructions below for additional information. 
The bid amount is a component of the total proposal score, not the determining factor of the selection. 

  Low Bid (no qualifications review required – no proposal required.) 

BID SHEET INSTRUCTIONS 

from consideration. MDOT reserves the right to reject any and all bids. 

MDOT and ACEC created a Partnership Charter Agreement which establishes guidelines to assist MDOT and Consultants in 
successful partnering. Both  the  Consultant and  MDOT Project  Manager are  reminded to  review the ACEC-
MDOTPartnership Charter Agreement and are asked to follow all communications, issues resolution and other procedures 
and guidance’s contained therein. 

  Qualification Based Selection - Use Consultant/Vendor Selection Guidelines.

  PARTNERSHIP CHARTER AGREEMENT

Bid Sheet(s) are located at the end of the Scope of Services.  Submit bid sheet(s) with the proposal, to the email address:  
MDOT-RFP-Response@michigan.gov.  Failure to comply with this procedure may result in your bid being rejected from

http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
http://www.michigan.gov/documents/mdot/ACEC_PartnershipCharterAgreement_1-27-12_399925_7.pdf
mailto:mdot-rfp-response@michigan.gov
https://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf
https://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf
https://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf
https://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf
https://mdotjboss.state.mi.us/webforms/GetDocument.htm?fileName=5100J.pdf
https://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf


PROPOSAL REQUIREMENTS 
 

Proposals must be submitted for this project electronically.  Proposal submittal requirements are 

listed in PART IV – INSTRUCTION FOR SUBMITTING PROPOSALS 

at the following link Selection Guidelines for Service Contracts  

 

FINANCIAL REQUIREMENTS FOR NON-PREQUALIFIED VENDORS 

Financial Requirements for Non‐Prequalified Consultants/Vendors 

 

E-VERIFY REQUIREMENTS 

E-Verify is an Internet based system that allows an employer, using information reported on an 

employee’s Form I-9, Employment Eligibility Verification, to determine the eligibility of that 

employee to work in the United States. There is no charge to employers to use E-Verify.  The E-

Verify system is operated by the Department of Homeland Security (DHS) in partnership with the 

Social Security Administration. E-Verify is available in Spanish. 

 

The State of Michigan is requiring, under Public Act 200 of 2012, Section 381, that as a condition 

of each contract or subcontract for construction, maintenance, or engineering services that the pre-

qualified contractor or subcontractor agree to use the E-Verify system to verify that all persons 

hired during the contract term by the contractor or subcontractor are legally present and authorized 

to work in the United States. 

 

Information on registration for and use of the E-Verify program can be obtained via the Internet at 

the DHS Web site: http://www.dhs.gov/E-Verify. 

 

The documentation supporting the usage of the E-Verify system must be maintained by each 

consultant and be made available to MDOT upon request. 

 

It is the responsibility of the prime consultant to include the E-Verify requirement documented in 

this NOTIFICATION in all tiers of subcontracts. 

 

DIGITAL SIGNATURE OF CONTRACTS 

On January 4, 2018, Contract Services Division implemented the use of CoSign as the exclusive 

software for digitally signing all consultant contracts and consultant contract related documents. 

All other digital signing methods are no longer accepted. 

 

Prior to using CoSign, all external partners must apply for a free digital signature user account by 

submitting a MDOT Digital Signature Certificate Request Form. 

http://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf?20150707153457
http://www.michigan.gov/documents/MDOT_Consultant-Vendor_Selection_Guidelines-0106_145222_7.pdf?20150707153457
http://www.michigan.gov/documents/mdot/Financial_Requirements_for_Non_Prequalified_Vendors_605817_7.pdf
http://www.dhs.gov/E-Verify
https://mdotjboss.state.mi.us/webforms/GetDocument.htm?fileName=2122.pdf


 
 
 
 

MDOT INSURANCE UPDATED 3.9.17 
 

At a minimum, the insurance types and limits identified below, may be required from the selected 

consultant, prior to contract award.   

 
 

Required Limits Additional Requirements 

Commercial General Liability Insurance 

Minimal Limits: 

$1,000,000 Each Occurrence Limit 

$1,000,000 Personal & Advertising Injury Limit 

$2,000,000 General Aggregate Limit  

$2,000,000 Products/Completed Operations  

 

Consultants must have their policy endorsed 

to add “the State of Michigan, its 

departments, divisions, agencies, offices, 

commissions, officers, employees, and 

agents” as additional insureds  

Automobile Liability Insurance 

Minimal Limits: 

$1,000,000 Per Occurrence 

 

Workers' Compensation Insurance 

Minimal Limits: 

Coverage according to applicable laws 

governing work activities.  

Waiver of subrogation, except where waiver is 

prohibited by law. 

Employers Liability Insurance 

Minimal Limits: 

$500,000       Each Accident 

$500,000       Each Employee by Disease 

$500,000       Aggregate Disease 

 

Professional Liability (Errors and Omissions) Insurance 

Minimal Limits: 

$1,000,000 Per Claim 

 

 

 

 

The Insurer shall provide at least thirty (30) days written notice of cancellation.  The Prime Consultant 

will be responsible to verify subconsultant(s) compliance with MDOT’s insurance requirements.   
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Michigan Department of Transportation 

 

SCOPE OF SERVICE 

FOR 

AS-NEEDED DESIGN SERVICES 

 

CONTROL SECTION(S): Various 

 

JOB NUMBER(S):  Various 

 

PROJECT LOCATION:   

This project is located on various routes in Oakland County. 

 

PROJECT DESCRIPTION: 

Work involved in this contract includes design services for preparing plans and proposal 

documents for as-needed design services.   The consultant may be required to design American 

Disability Act (ADA) complaint sidewalk ramps, Capital Preventive Projects and other design 

related projects.  In addition, the consultant may be required to assist in the completion of design 

projects currently in the design process. 

 

The consultant shall work under the direction of the MDOT Project Manager.   Design services 

will be performed on various projects.   Additional projects may be added throughout 2019 and 

2020, as directed by the MDOT Project Manager.   Design services may be needed full time or at 

various given times, beginning May 1, 2019 through December 31, 2020. 

 

The consultant shall contact the MDOT Project Manager prior to beginning any as needed design 

services. 

 

MDOT reserves the right to request services on other projects located in the Region / TSC area 

that are not listed in Attachment C, under the conditions of this “as needed” scope of services.  

 

Full time services will not be required on all projects at all times.   This scope is for “as needed” 

services, based on the intermittent needs of MDOT.   It must be noted that this is not a guarantee 

that MDOT will use the Consultant’s services.   

 

Up to two (2) Consultant will be chosen for the “ as needed” contract. 

 

ANTICIPATED SERVICE START DATE: May 1, 2019 

 

 

ANTICIPATED SERVICE COMPLETION DATE: December 31, 2020 

 

This selection is for an 8 month period. 
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DBE PARTICIPATION REQUIREMENT:  5% 

 

PRIMARY PREQUALIFICATION CLASSIFICATION(S):  

 

Design – Roadway: Intermediate 

 

SECONDARY PREQUALIFICATION CLASSIFICATION(S): 

 

Surveying: Right of Way 

Surveying: Road Design 

Design-Hydraulics II  

Design-Traffic: Pavement Markings  

Design-Traffic: Safety Studies  

Design-Traffic: Signal  

Design-Traffic: Signal Operations 

Design-Traffic: Signing –Freeway  

Design-Traffic: Signing –Non-Freeway  

Design-Traffic: Capacity and Geometric Analysis 

Design-Traffic: Work Zone Maintenance of Traffic  

Design-Traffic: Work Zone Mobility & Safety  

Design-Utilities: Municipal  

Design-Utilities: Roadway Lighting  

Design-Utilities: Subsurface Utility Engineering 

 

PREFERRED QUALIFICATIONS AND CRITERIA (FOR NON-CLASSIFIED 

SERVICES): 

 

1) UTILITY COORDINATION  

The Consultant and MDOT shall share responsibilities for project Utility Coordination.  See 

attached “Scope of Services for Utility Coordination”. 

 

MDOT PROJECT ENGINEER MANAGER: 

 

David Harrison, PE 

Oakland Transportation Service Center 

800 Vanguard Drive 

Pontiac, MI 48341 

248-451-2460 

248-451-0050 

harrisonD7@michigan.gov 

 

CONSTRUCTION COST: 

 

The estimated cost of construction varies. 

 

mailto:harrisonD7@michigan.gov
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REQUIRED MDOT GUIDELINES AND STANDARDS: 

 

Work shall conform to current MDOT, FHWA, and AASHTO practices, guidelines, policies, 

and standards (i.e., Road Design Manual, Standard Plans, Published MDOT Design Advisories, 

Drainage Manual, Roadside Design Guide, A Policy on Geometric Design of Highways and 

Streets, Michigan Manual of Uniform Traffic Control Devices, etc.).   

 

The Consultant is required to use the MDOT Current Version of Bentley MicroStation/GEOPAK 

or PowerGEOPAK (published at Section 2.2.2 of the Design Submittal Requirements) with the 

current MDOT workspace (published at Section 2.2.1 of the Design Submittal Requirements).  

3D Models are required for all applicable projects. See Chapter 2 of the Design Submittal 

Requirements for a complete listing of applicable projects. The consultant shall comply with all 

MDOT CADD standards and file naming conventions. 

 

MDOT RESPONSIBILITIES:  

 

A. Schedule and/or conduct the following: 

1. Project related meetings 

2. Base Plan Review 

3. The Plan Review 

4. Omissions/Errors/Check 

5. Utility Coordination Meeting(s) - Unless otherwise noted in the Scope of 

Service for Utility Coordination 

6. Final AP Preconstruction item cost estimates  

 

B. Furnish pertinent reference materials. 

 

C. Furnish prints of an example of a similar project and old plans of the area, if available.  

Furnish the E.A.  

 

D. Obtain all permits for the project as outlined in previous section. 

 

E. Coordinate any necessary utility relocation(s) - Unless otherwise noted in the Scope 

of Service for Utility Coordination 

 

F. Furnish FTP site for software download and instructions for the MDOT Stand Alone 

Proposal Estimator’s Worksheet (SAPW). 

 

CONSULTANT RESPONSIBILITIES: 

 

Complete the design of this project including, but not limited to the following: 

 

  

http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
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The Consultant must adhere to all applicable OSHA and MIOSHA safety standards, including 

the appropriate traffic signs for the activities and conditions for this job and perform field 

operations in accordance with the Department’s Personal Protective Equipment (PPE) policy as 

stated in the MDOT Guidance Document #10118.   

 

Meet with the MDOT Project Manager to review project, location of data sources and contact 

persons, and review relevant MDOT operations.  The Consultant shall review and clarify project 

issues, data needs and availability, and the sequence of events and team meetings that are 

essential to complete the design by the project plan completion date.  Attention shall be given to 

critical target dates that may require a large lead time, such as geotechnical requirements, 

Railroad coordination requirements, utility conflict resolution, local agency meetings, etc. 

   

A. Perform design surveys. 

 

B. Prepare required plans, typical cross-sections, details, and specifications                                        

required for design and construction. 

 

C. Compute and verify all plan quantities. 

 

D. Prepare staging plans and special provisions for maintaining traffic during 

construction.  

 

E. The Consultant may be required to provide Design Services during the 

construction phase of this project.  If Construction Assistance is required, then a 

separate authorization for those services will be issued. 

 

F. If excavation is required, submit the excavation locations which may contain 

contamination.  Project Manager then can proceed in requesting a Project Area 

Contamination Survey (PACS). 

 

G. The Consultant shall prepare and submit in ProjectWise (in PDF format) a CPM 

network for the construction of this project.   

 

H. The Consultant representative shall record  the minutes and submit in ProjectWise 

(in PDF format), for all project related meetings to the MDOT Project Manager 

within two weeks of the meeting.  The Consultant shall also distribute the minutes 

to all meeting attendees.  MDOT will provide and distribute official meeting 

minutes for The Plan Review Meeting. 

 

I. The Consultant will provide to MDOT, by entering into MDOT ProjectWise at 

the scheduled submittal dates, electronic documents (in PDF format) of the 

required specifications and plan set materials for distribution by MDOT for all 

reviews for this project.  
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J. Prepare and submit electronically (native format or PDF) into MDOT 

ProjectWise, any information, calculations, hydraulic studies, or drawings 

required by MDOT for acquiring any permit (ie. NPDES, DEQ, etc), approvals 

(i.e. county drain commission) and related mitigation.  MDOT will submit permit 

requests. 

 

K. Attend any project-related meetings as directed by the MDOT Project Manager. 

 

L. Attend information meetings (i.e., public hearings, open houses, etc.) with the 

public and public officials to assist in responding to concerns and questions.  May 

require the preparation of displays such as maps, marked-up plans, etc. 

 

M. The MDOT Project Manager shall be the official MDOT contact person for the 

Consultant and shall be made aware of all communications regarding this 

project.  The Consultant must either address or send a copy of all correspondence 

to the MDOT Project Manager.  This includes all Subcontractor correspondence 

and verbal contact records.  

 

N. The Consultant shall contact the MDOT Project Manager whenever discoveries or 

design alternatives have the potential to require changes in the scope, limits, 

quantities, costs, or right-of-way of the project. 

  

O. The Consultant shall be responsible for obtaining and showing on the plans the 

location and names of all existing utilities within the limits of the project.  In the 

course of resolving utility conflicts, the Consultant shall make modifications to 

the plans or design details and provide assistance as directed by the MDOT Utility 

Coordinator and/or Project Manager.  The Consultant shall attend any utility 

meetings called to ensure that the concerns are addressed on the plans involving 

utilities.  The Consultant shall assist in the review of utility permit requests to 

ensure compatibility with the project.   

  

P. The Consultant shall be responsible for all traffic control required to perform the 

tasks as outlined in this Scope of Design Services. 

 

Q. The Consultant shall be responsible for obtaining up to date access permits and 

pertinent information for tasks in MDOT Right of Way (ROW).   

This information can be obtained through Utilities/Permits in the Development 

Services Division  

 

R. On the first of each month, the Consultant Project Manager shall submit in 

ProjectWise a monthly project progress report to the Project Manager.   
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DELIVERABLES: 

 

The Consultant shall enter in MDOT ProjectWise, in the appropriate folders all electronic files 

associated with the project in their native format (spreadsheets, CADD files, GEOPAK files, 

Roadway Templates etc.) as directed by the MDOT Project Manager or as part of each milestone 

submittal at a minimum.   All CADD/GEOPAK files shall be created and identified with 

standard MDOT file names.  It is the Consultant’s responsibility to obtain up to date 

MicroStation and GEOPAK seed/configuration files necessary to comply with MDOT’s CADD 

standards which are published monthly to the MDOT website.  Any CADD/GEOPAK files that 

do not conform to MDOT standards will be returned to the Consultant for correction at the 

Consultant’s expense. 

 

Proposal documents shall be submitted, to MDOT ProjectWise, in the appropriate folders,  in 

their native format with standard naming conventions as well as combined into one PDF file in 

the sequence specified by MDOT.  To provide text search capabilities the combined proposal 

shall be created by converting native electronic files to PDF.  Scanning to PDF is discouraged 

except in instances where it is necessary to capture a legally signed document or a hard copy 

version of a document is all that exists.  

 

Plan sheets shall be submitted to MDOT ProjectWise in the appropriate folders in a set in PDF 

11” x 17” format.  For final Plan Turn-In, a title sheet shall be printed, signed, sealed, and then 

scanned for inclusion with the PDF set.  The original title sheet shall be sent to the MDOT 

Project Manager 

 

Reference Information Documents (RID) shall be entered into MDOT ProjectWise in the 

appropriate folder with standard naming conventions and content at milestone submittals as 

defined by Chapter 4 of the Design Submittal Requirements. The RID files included will depend 

on the design survey deliverables and  project template (See Chapter 2 of the Design Submittal 

Requirements). These files could include but are not limited to: CADD, existing terrain, 

proposed cross sections, 3D models and files generated for Automated Machine Guidance 

(AMG) and automated inspection/stakeout activities.  

 

Stand Alone Proposal Estimator’s Worksheet (SAPW) or the Project Quantity Spreadsheet 

(PQS) shall be used to generate the xml files necessary for import into the AP Preconstruction  

bid letting software.  The .xml files shall be entered into MDOT ProjectWise in the appropriate 

folder.  

 

The project removal, construction, and profile sheets will require a scale of 1”=80’ or as 

approved by the Project Manager.  See Section 1.02.12 of the Road Design Manual for further 

direction. 

  

All plans, special provisions, estimates, and other project related items shall meet all MDOT 

requirements and detailing practices (i.e., format, materials, symbols, patterns, and layout) or as 

otherwise directed by the Project Manager.  All plans, specifications, and other project related 

items are subject to review and approval by MDOT. 

http://mdotwiki.state.mi.us/design/index.php/Chapter_4_-_Developing_3D_Models
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_2_-_Data_Requirements
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Introduction
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PROJECT SCHEDULE: 

 

The Consultant shall use the following events to prepare the proposed implementation schedule 

as required in the Guidelines for the Preparation of Responses on Assigned Design Services 

Contracts.  These dates shall be used in preparing the Consultant’s Monthly Progress Reports. 
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MDOT 

Preconstruction Tasks 
Consultant Checklist 

Planisware Form Only 

MDOT PRECONSTRUCTION 
TASKS  

CONSULTANT CHECKLIST 

Version 15 
Updated 

09-11-2017 

 
For questions on specific tasks, refer to the Preconstruction Task Manual located on the MDOT Website. 
For assistance in accessing this manual, please contact: 
Dennis Kelley: (517) 373-4614 
 
Please indicate with a check in the box next to each task number whether you believe that task will require 
consultant involvement on the job.  Milestones (a specific event at a point in time) are italicized and 
underlined.  See the Preconstruction Task Manual for more details.  Scheduling assistance may be 
accomplished with estimated completion dates.  While not part of Planisware, an Authorization Milestone 
and Post-Design Tasks have been included for your reference. 
 

STUDY (EARLY PRELIMINARY ENGINEERING) 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

   (mm/dd/yyyy) 

  CONSULTANT CONTRACT AUTHORIZATION/EXECUTION      /     /      

YES NO   

  INFORMATION GATHERING/STUDIES  

  1115 Traffic Data Collection for Studies      /     /      

  1120 Prepare Traffic Analysis Report for Studies      /     /      

  1125 Traffic Capacity Analysis for Studies      /     /      

  1155 Request/Perform Safety Analysis for Studies      /     /      

  1300 Traffic Impact Study      /     /      

  1350 Determine Need for Interstate Access Change Request      /     /      

  1400 Feasibility Study      /     /      

  1500 Corridor Study      /     /      

  1555 Interstate Access Change Request      /     /      

  155M FHWA Approval of Interstate Access Change Request      /     /      

  1600 Access Management Study Plan      /     /      

  1700 Other Miscellaneous Studies      /     /      

    

  EPE SCOPING ANALYSIS  

  2100 Scope Verification and Initiation of EPE Activities      /     /      

  2115 Prepare Traffic Analysis Report for EPE/Design      /     /      

  2120 Traffic Data Collection for EPE/Design      /     /      

  2125 Traffic Capacity Analysis for EPE/Design      /     /      

  2130 Prepare Project Purpose and Need      /     /      

  213M Concurrence by Regulatory Agencies with the Purpose and Need      /     /      

  2140 Develop and Review Illustrative Alternatives      /     /      

  2155 Request/Perform Safety Analysis for EPE/Design      /     /      

  2160 Prepare and Review EIS Scoping Document      /     /      

  216M Public Information Meeting      /     /      

    

http://www.michigan.gov/mdot/0,1607,7-151-9625_21540_36037_54503---,00.html
http://www.michigan.gov/documents/mdot/mdot_task_manual_297105_7.pdf?20130430065833
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 
STUDY (EARLY PRELIMINARY ENGINEERING) (cont’d) 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  EPE DRAFT ANALYSIS  

  2310 Conduct Technical SEE Studies      /     /      

  2311 Cultural Resources Survey      /     /      

  2312 Recreational Survey – Section 4(f)/6(f)      /     /      

    

  EPE DRAFT ANALYSIS (cont’d)  

  2313 Endangered Species Survey      /     /      

  2314 Wetland Assessment      /     /      

  2315 Wetland Mitigation      /     /      

  2316 Other Technical Reports      /     /      

  2321 Prepare for Aerial Photography      /     /      

  2322 Finish/Print Aerial Photography      /     /      

  2330 Collect EPE Geotechnical Data      /     /      

  2340 Develop and Review Practical Alternatives      /     /      

  233M Aerial Photography Flight      /     /      

  2360 Prepare and Review EA      /     /      

  236M Approval of EA by FHWA      /     /      

  2370 Prepare and Review Draft EIS      /     /      

  237M Approval of Draft EIS by FHWA      /     /      

  2380 Distribute EA      /     /      

  238M Public Hearing for EA      /     /      

  2390 Distribute DEIS      /     /      

  239M Public Hearing for DEIS      /     /      

    

  EPE FINAL ANALYSIS  

  2510 Determine and Review Recommended Alternative      /     /      

  250M Concurrence by Reg Agencies with Recom Alternatives      /     /      

  2525 Prepare and Review Engineering Report      /     /      

  2530 Prepare and Review Request for FONSI      /     /      

  252M Approval of FONSI by FHWA      /     /      

  2540 Prepare and Review FEIS      /     /      

  254M Approval of FEIS by FHWA      /     /      

  2550 Obtain ROD      /     /      

  255M ROD Issued by FHWA      /     /      

  2570 ITS Concept of Operations      /     /      

    

  CONTAMINATION INVESTIGATION  

  2810  Project Area Contamination Survey (PCS)      /     /      

  2820 Preliminary Site Investigation (PSI) for Contamination      /     /      
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 MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
 

PRELIMINARY ENGINEERING - DESIGN 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  
DESIGN SCOPE VERIFICATION AND BASE PLAN 
PREPARATION 

 

  3130 Verify Design Scope of Work and Cost      /     /      

  3310 Prepare Aerial Topographic Mapping      /     /      

  3320 Conduct Photogrammetric Control Survey      /     /      

  3321 Set Aerial Photo Targets      /     /      

  3325 Geotechnical Structure Site Characterization      /     /      

  3330 Conduct Design Survey      /     /      

  3340 Conduct Structure Survey      /     /      

  3350 Conduct Hydraulics Survey      /     /      

  3360 Prepare Base Plans      /     /      

  311M Utility Notification      /     /      

  3365 Pre-Conceptual ITS Design and Meeting      /     /      

  3370 Prepare Structure Study      /     /      

  3375 Conduct Value Engineering Study      /     /      

  3380 Review Base Plans      /     /      

  3385 Preliminary Load Rating      /     /      

  332M Base Plan Review (Pre-GI Inspection)      /     /      

  3390 Develop the Maintaining Traffic Concepts      /     /      

    

  PRELIMINARY PLANS PREPARATION  

  3500 Develop Transportation Management Plan      /     /      

  3510 Perform Roadway Geotechnical Investigation      /     /      

  3520 Conduct Hydraulic/Hydrologic and Scour Analysis      /     /      

  
3522 Conduct Drainage Study, Storm Sewer Design, and use 
 Structural Best Management Practices 

     /     /      

  3530 Geotechnical Foundation Engineering Report      /     /      

  3535 Conduct Str. Review for Arch. & Aesthetic Improvements      /     /      

  3540 Develop the Maintaining Traffic Plan      /     /      

  3551 Prepare/Review Preliminary Traffic Signal Design Plan      /     /      

  3552 Develop Preliminary Pavement Marking Plan      /     /      

  3553 Develop Preliminary Non-Freeway Signing Plan      /     /      

  3554 Develop Preliminary Freeway Signing Plan      /     /      

  3555 Prepare/Review Preliminary Traffic Signal Operations      /     /      

  3570 Prepare Preliminary Structure Plans      /     /      

  3580 Develop Preliminary Plans      /     /      

  3585 Final ITS Concept Design and Meeting      /     /      

  3590 Review The Plans      /     /      

  352M THE Plan Review Meeting      /     /      

  3595  Conduct ITS Structure Foundation Investigation      /     /      
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MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 
PRELIMINARY ENGINEERING - DESIGN (cont’d) 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  UTILITIES  

  3610 Compile Utility Information      /     /      

  3615  Compile ITS Utility Information      /     /      

  3650 Coordinate RR Involvement for Grade Separations      /     /      

  3655 Coordinate RR Involvement for At-Grade Crossings      /     /      

  3660 Resolve Utility Issues      /     /      

  360M Utility Conflict Resolution Plan Distribution      /     /      

  361M Utility Meeting      /     /      

  3670 Develop Municipal Utility Plans      /     /      

  3672 Develop Special Drainage Structures Plans      /     /      

  3675 Develop Electrical Plans      /     /      

  3680 Preliminary ITS Communication Analysis      /     /      

  3690 Power Design (Power Drop in Field)      /     /      

    

  MITIGATION/PERMITS  

  3710 Develop Required Mitigation      /     /      

  3720 Assemble Environmental Permit Applications      /     /      

  3730 Obtain Environmental Permit      /     /      

    

  FINAL PLAN PREPARATION  

  3815 Geotechnical Structure Design Review      /     /      

  3821 Prepare/Review Final Traffic Signal Design Plan      /     /      

  3822 Complete Permanent Pavement Marking Plan      /     /      

  3823 Complete Non-Freeway Signing Plan      /     /      

  3824 Complete Freeway Signing Plan      /     /      

  3825 Prepare/Review Final Traffic Signal Operations      /     /      

  3830 Complete the Maintaining Traffic Plan      /     /      

  3840 Develop Final Plans and Specifications      /     /      

  380M Plan Completion      /     /      

  3850 Develop Structure Final Plans and Specifications      /     /      

  3870 Hold Omissions/Errors Check (OEC) Meeting      /     /      

  3875 Final Load Rating      /     /      

  387M Omissions/Errors Checks Meeting      /     /      

  389M Plan Turn-In      /     /      

  3880 CPM Quality Assurance Review      /     /      

  3890 Final ITS Communication Analysis      /     /      

 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 
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PRELIMINARY ENGINEERING – RIGHT OF WAY 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

  EARLY RIGHT OF WAY WORK  

  4100 Real Estate Pre-Technical Work (combines 411M, 4120)      /     /      

  4150 Real Estate Technical Work (combines 4130, 4140)      /     /      

  413M  Approved Marked Final ROW      /     /      

    

  ROW APPRAISAL  

  4350 Real Estate Appraisals (combines 4411, 4412, 4413, 4420)      /     /      

    

  ROW ACQUISITION  

  4450 Real Estate Acquisitions (combines 4430, 4710, 4720)      /     /      

  4510    Conduct Right Of Way Survey & Staking      /     /      

  442M    ROW Certification      /     /      

 
 
 

MDOT PRECONSTRUCTION TASKS CONSULTANT CHECKLIST 

 
POST LETTING/AWARD TASKS (for reference only) 
 

  PRECONSTRUCTION TASK NUMBER AND DESCRIPTION 
DATE TO BE 

COMPLETED BY 

YES NO  (mm/dd/yyyy) 

    

  4810 Complete Acquisition Process      /     /      

  4820 Manage Excess Real Estate      /     /      

  4830  Provide Post-Certification Relocation Assistance      /     /      

  4910 Conduct ROW Monumentation      /     /      

  5010 Construction Phase Engineering and Assistance      /     /      

  5020 Prepare As-Built Drawings      /     /      
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CONSULTANT PAYMENT – Actual Cost Plus Fixed Fee: As-Needed  

 

Compensation for this project shall be on an actual cost plus fixed fee basis.  This basis of 

payment will include labor hours by classification or employee, hourly labor rates, applied 

overhead, other direct costs, subconsultant costs, and applied fixed fee.  The fixed fee for profit 

allowed for this project is 11.0% or less of the cost of direct labor and overhead. 

 

This scope is for “as needed” services.  As such, the hours provided are only an estimate.   

 

When separate, individual contracts are subsequently authorized for stand-alone work as part of 

this selection, the Consultant will be entitled to the maximum fixed fee as negotiated during 

scope/fee negotiations for the stand-alone contract, after the work is completed to the satisfaction 

of MDOT.  

 

The Consultant will be reimbursed a proportionate share of the fixed fee based on the portion of 

the authorized total hours in which services have been provided to the Department where separate, 

individual contracts are not authorized for stand-alone work.    Fixed fee on these as needed 

projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, 

then applying that percentage to the total fixed fee authorized. 

 

All billings for services must be directed to the Department and follow the current guidelines.    

Payment may be delayed or decreased if the instructions are not followed. 

 

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 

increase is approved in accordance with the contract with the Consultant.  Typically, billings must 

be submitted within 60 days after the completion of services for the current billing.  The final 

billing must be received within 60 days of the completion of services.  Refer to your contract for 

your specific contract terms. 

 

Direct expenses, if applicable, will not be paid in excess of that allowed by the Department for its 

own employees in accordance with the State of Michigan’s Standardized Travel Regulations.  

Supporting documentation must be submitted with the billing for all eligible expenses on the 

project in accordance with the Reimbursement Guidelines.  The only hours that will be considered 

allowable charges for this contract are those that are directly attributable to the activities of this 

project. 

 

MDOT will reimburse the consultant for vehicle expenses and the costs of travel to and from 

project sites in accordance with MDOT’s Travel and Vehicle Expense Reimbursement 

Guidelines, dated May 1, 2013.  The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-

13_420289_7.pdf?20130509082418. MDOT’s travel and vehicle expense reimbursement 

policies are intended primarily for construction engineering work. Reimbursement for travel to 

and from project sites and for vehicle expenses for all other types of work will be approved on a 

case by case basis. 

 

 

MDOT will pay overtime in accordance with MDOT’s Overtime Reimbursement Guidelines, 

http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
http://www.michigan.gov/documents/mdot/Final_Travel_Guidelines_05-01-13_420289_7.pdf?20130509082418
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dated May 1, 2013. The guidelines can be found at 

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-

13_420286_7.pdf?20130509081848.  MDOT’s overtime reimbursement policies are intended 

primarily for construction engineering work. Overtime reimbursement for all other types of 

work will be approved on a case by case basis. 

 

MDOT reserves the right to request services on other projects located in the Region/TSC area 

that are not listed above, under the conditions of this “as needed” scope of services. 

 

Full time services may not be required on all projects at all times.  This scope is for “as needed” 

services, based on the intermittent needs of MDOT.  It must be noted that this is not a guarantee 

that MDOT will use the Consultant’s services.   

 

 

Multi-Vendor As-Needed Service  
Consultant Work Order Selection Process 

 

 

 

The most qualified vendor will be determined by the MDOT Project Manager based upon 

the initial as-needed services RFP solicitation response provided by the vendor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
  

http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
http://www.michigan.gov/documents/mdot/Final_Overtime_Guidelines_05-01-13_420286_7.pdf?20130509081848
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ATTACHMENT A 

 

SCOPE OF SERVICE 

FOR 

DESIGN SURVEYS 
Version: June 2016 

 
TYPE OF SURVEY:   

X Surveying: Road Design (3330) 

 Surveying: Structure (3340) 

 Surveying: Hydraulics (3350) 

X Surveying: Right of Way (4510) 
 

(Work in any of the above Survey Services Categories must be completed by a survey firm 

which is pre-qualified by MDOT for that category.) 

 

GENERAL REQUIREMENTS: 

1. Surveys must comply with all Michigan law relative to land surveying. 

2. Surveys must be done under the direct supervision of a Professional Surveyor licensed 

to practice in the State of Michigan. 

3. The selected Survey Consultant must discuss the scope of this survey with an MDOT 

Survey Consultant Project Manager or an MDOT Region Surveyor before submitting a 

project specific priced proposal. 

4. The selected Survey Consultant must contact the Region or TSC Traffic and Safety 

Engineer for work restrictions and traffic control requirements.  Costs for traffic control 

must be included in the priced proposal in order to be reimbursed as a direct cost. 

5. A detailed Survey Work Plan must be included with each project specific priced 

proposal.  A spreadsheet estimate of hours by specific survey task such as horizontal 

control, leveling, mapping, alignment determination, etc., must be included in each 

project specific priced proposal. 

6. It is the responsibility of the Survey Consultant to safeguard all corners of the United 

States Public Land Survey System, published Geodetic Control and any other Property 

Controlling corners that may be in danger of being destroyed by the proposed 

construction project. 

7. Surveys must meet all requirements of the MDOT Design Surveys Standards of Practice 

(link: http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-

_Survey_Manual_Introduction).  Please contact the MDOT Design Survey Support Unit 

to clarify any specific questions regarding these standards. 

8. Survey Consultants must obtain all necessary permits required to perform this survey on 

any public and/or private property, including an up-to-date permit from the MDOT 

http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Survey_Manual_Introduction
http://mdotwiki.state.mi.us/design/index.php/Chapter_1_-_Survey_Manual_Introduction
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Utilities Coordination and Permits Section. 

9. Prior to performing the survey, the Survey Consultant must contact all landowners upon 

whose lands they will enter in accordance with the MDOT Design Surveys Standards of 

Practice.  A template letter can be found here: 

http://mdotwiki.state.mi.us/design/index.php/File:EXAMPLE_Right_of_Entry.pdf 

10. The Survey Consultant must contact any and all Railroads prior to commencing field 

survey on railroad property.  The cost for any permit, flaggers and/or training that is 

required by the Railroad will be considered as a direct cost, but only if included in the 

Survey Consultant’s priced proposal.  

11. The Survey Consultant must adhere to all applicable OSHA and MIOSHA safety 

standards, including the appropriate traffic signs for the activities and conditions for this 

job. 

12. The MDOT Project Manager is the official contact for the Survey Consultant.  The 

Survey Consultant must send a copy of all project correspondence to the MDOT Project 

Manager.  The MDOT Project Manager shall be made aware of all communications 

regarding this project. Any survey related questions regarding this project should be 

directed to an MDOT Survey Consultant Project Manager or MDOT Region Surveyor.  

The MDOT Project Manager must be copied on any and all correspondence. 

 

SURVEY PROJECT LIMITS: 

If specific survey limits are not included, then the Survey Consultant must develop the survey 

limits based on the needs of the design team.  A description of survey limits detailing length, 

width and cross roads must be included in the Survey Work Plan. 

 

RESEARCH: 

Survey Consultants are responsible for a comprehensive and conscientious research of all 

records, including MDOT records, essential for the completion of this project.  The MDOT 

Design Survey Support Unit is available to assist in researching MDOT records. 

 

CONTROL: 

If not specified in this scope, Primary and Intermediate Horizontal Control Points and 

Benchmarks established for this project must meet the requirements specified in Chapter 3 of the 

MDOT Design Surveys Standards of Practice.   

The Horizontal and Vertical datums and coordinate system must be clearly stated in the Survey 

Work Plan and subsequent submittals.  For acceptable datums and coordinate systems refer to 

Chapter 3 of the MDOT Design Surveys Standards of Practice. 

 

 

http://mdotwiki.state.mi.us/design/index.php/File:EXAMPLE_Right_of_Entry.pdf
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ALIGNMENT & ROW: 

If not defined in this scope, the use of either a Legal or Non-legal Alignment and ROW must be 

determined from the needs of the design team.  If it is determined that MDOT will need to 

acquire additional ROW with partial takes, then the Legal Alignment and ROW must be 

determined.  If it is determined that there will be partial takes, the Survey Consultant may need 

to prepare a Certified Survey, refer to Chapter 4 Section 6: Certified Surveys for Real Estate 

Acquisition for requirements. 

 

MAPPING: 

Mapping shall include the objects and features as needed to meet the requirements of the 

proposed design. The Survey Consultant's Work plan shall clearly identify mapping items that 

will be included in the project. 

The following should be considered when determining the mapping needs for the project: 

• Roadway improvements, curbs, sidewalks, signs, guardrail, light poles 

• Intersection signalization equipment 

• Building structures and improvements on property adjacent to project 

• Drainage appurtenances including ditches, culverts, structures 

• Surface manifestations of utilities and connectivity 

• Terrain surface mapping 

• Trees and brush classification 

• Bridge structure elements, measurements, elevations, and underclearance dimensions 

• Hydraulics Survey of watercourses 

• Use of Static Terrestrial Laser Scanning(STLS) 

• Use of Mobile Terrestrial LiDAR Survey(MTL) 

• Use of Photogrammetric Mapping 

 

TRAFFIC & SAFETY: 

The Selected Survey Consultant, and the Selected Survey Consultant only, is advised to discuss 

Traffic Control scenarios with the local MDOT TSC Traffic and Safety Engineer prior to 

submitting a priced proposal.  Traffic Control costs not included in the priced proposal will not 

be paid by MDOT. 

The Survey Consultant must submit an advanced notice 5-21 days prior to beginning any work 

activity through the MDOT Construction Permit System (CPS) 

(http://www.michigan.gov/mdot/0,4616,7-151-9625_72410---,00.html). 

The Survey Consultant must adhere to all work restrictions and traffic control requirements 

detailed in the MDOT Advanced Notice Permit. 

The Survey Consultant must have a vehicle with markings/logo that identifies the company 

within sight distance of survey activity and must have a 360 degree flashing strobe light on the 

top of the vehicle whenever they are working on or near the road. 

  

http://www.michigan.gov/mdot/0,4616,7-151-9625_72410---,00.html
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Traffic control on city streets and county roads is under the jurisdiction of the local authorities 

where the project is located. 

 

COORDINATION WITH OTHER CONTRACTS IN THE VICINITY: 

The Survey Consultant shall coordinate operations with contractors performing work on other 

projects within or adjacent to the Construction Influence Area (CIA).   

MDOT maintenance crews and/or Contract Maintenance Agencies may perform maintenance 

work within or adjacent to the CIA.  The Maintenance Division of MDOT and/or Contract 

Maintenance Agency will coordinate their operations with the MDOT Project Manager or 

Designate to minimize the interference to the Survey Consultant.   

The Survey Consultant must contact the Operations Engineer at the local MDOT TSC for 

information regarding project coordination. 

Other contracts or maintenance operations may occur during the life of the project.  Contractors 

and other consultants involved with construction projects have similar requirements of 

cooperation and coordination of work as part of their projects as referenced in Article 104.08 of 

the 2012 Standard Specifications for Construction 

(http://mdotcf.state.mi.us/public/specbook/2012/).  Survey Consultants shall conduct their work 

with similar coordination efforts.  The Survey Consultant will not be allowed claims for extra 

compensation or extensions of deadlines due to delays or failures of others to complete 

scheduled work. 

 

POST SURVEY CLEAN-UP: 

Once the survey is complete, all stakes must be removed from the MDOT median and ROW to 

aid the maintenance crews and adjacent property owners.  All benchmarks and control points and 

their witnesses must remain in place. 

DELIVERABLES: 

The MDOT Survey QA/QC Checklist details the files that are to be submitted to MDOT (link: 

http://mdotwiki.state.mi.us/design/index.php/File:MDOT_Survey_Project_Checklist_2016.xlsm)

.  This document shall be signed and certified by the Professional Surveyor responsible for the 

project QA/QC.  Failure to use and include this document may result in the immediate 

return of the project portfolio for completion. 

Files submitted to MDOT may vary by project type and scope, the following files must always 

be submitted to MDOT unless explicitly omitted in writing by the following MDOT personnel: 

MDOT Region Surveyor, MDOT Survey Consultant Manager or MDOT Supervising Land 

Surveyor: 

• Survey Portfolio PDF (XXXXXX_Survey_20YY-MM-DD.pdf) 

• Survey Information Sheet (S-XXXXXX_Survey_Info_Sheet_20YY-MM-DD.doc) 

• Alignment and ROW CAD file (S-XXXXXX_Align_ROW_20YY-MM-DD.dgn) 

• 3D project map (S-XXXXXX_Survey_3D_20YY-MM-DD.dgn) 

http://mdotcf.state.mi.us/public/specbook/2012/
http://mdotwiki.state.mi.us/design/index.php/File:MDOT_Survey_Project_Checklist_2016.xlsm
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• When Mobile Terrestrial LiDAR (MTL) or Static Terrestrial Laser Scanning (STLS) 

techniques are used, three (3) copies of the entire point cloud must be delivered to the 

MDOT Survey Support Unit on media with appropriate storage capacity to contain all the 

data on one device. 

• When Photogrammetric Mapping techniques are used, three (3) copies of the raw digital 

imagery, ortho-imagery and photogrammetrically extracted points cloud data must be 

delivered to the MDOT Survey Support Unit on media with appropriate storage capacity 

to contain all the data on one device. 

All submitted files must be scanned and/or converted to one PDF format file.  A Table of 

Contents in PDF format is required that has all PDF files bookmarked/linked so each place in the 

PDF archive can be accessed with a single click.  Items required to be included in the Survey 

Portfolio PDF can be found in the QA/QC Checklist.  Specified format files such as Microsoft 

Word and MicroStation GEOPAK must have separate access in native format outside of the PDF 

file. 

At the completion of this survey for this project, legible copies of all field survey notes, all 

electronic data, and all research records obtained for this project will be considered the property 

of MDOT.  Please include MDOT’s Form 222(5/01) entitled “SURVEY NOTES: RECEIPT 

AND TRANSMITTAL” for all transmittals.  A copy of this transmittal form must be sent to the 

MDOT Project Manager for Design and the MDOT Supervising Land Surveyor.   

Electronic submittal only.  Survey deliverables must be submitted using ProjectWise.  For file 

naming conventions and upload locations, refer to Chapter 10 of the MDOT Design Surveys 

Standards of Practice. 

Acceptance of this survey by the MDOT Project Manager and/or the MDOT Supervising 

Land Surveyor does not relieve the Survey Consultant of any liability for the content of the 

survey. 
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ATTACHMENT B 

 

SCOPE OF SERVICE 

FOR 

UTILITY COORDINATION 

 

The Consultant is directly responsible for all aspects of the project’s utility coordination.  The 

Consultant is expected to provide technical assistance to MDOT, utilities and other stakeholders 

regarding utility identification, project utility coordination and utility conflict resolution. 

 

A utility is defined as any privately, publicly, municipal or cooperatively owned line, facility, or 

system for producing, transmitting, or distributing communication, cable television, power, 

electricity, light, heat, gas, oil, crude products, water, steam, waste, or any other similar 

commodity, including any fire or police signal system or street lighting system. 

 

MDOT shall -  

 

• Provide a preliminary list of utilities, with contact information, that may have facilities 

located within the project limits.  This list may not be 100% accurate and/or complete. 

• Provide assistance, if necessary, in contacting utilities to obtain facility records. 

• Provide Consultant with utility responses and facility records if utility information 

solicitation has been performed. 

• Organize and host a kick-off meeting with Consultant and MDOT prior to Consultant 

beginning utility coordination services. 

 

Consultant shall -  

 

• Maintain a Utility Conflict Matrix* spreadsheet and deliver as the bi-weekly status report.   

• Distribute form letters, plans, etc. as outlined in 14.16 (Request for Utility Information) 

and 14.26 (Distribution of Preliminary Plans to Utilities and Utility Coordination Meeting) 

of the MDOT Road Design Manual. 

o Identify existing/proposed utility owners and facilities. 

o Collect and compile utility responses. 

o Follow up with non-responsive utilities. 

• Schedule and conduct utility meetings for the resolution of conflicts between utility 

facilities and proposed construction. 

o Identify conflicts, discuss possible design modifications, develop utility relocation 

schemes, discuss reimbursable relocations, and discuss project scope and schedule. 

o Identify the utility’s design and construction contacts and ensure the plan’s note 

sheet utility contact information is accurate. 

o Record meeting minutes and distribute to all attendees. 

• Schedule and conduct field meetings with individual utilities to resolve conflicts. 

• Schedule and conduct meetings convened for the purpose of utility betterments. 

• Ensure municipal utility relocations, betterments and reimbursements follow Chapter 9 of 

the MDOT Road Design Manual. 
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• Identify eligible reimbursable utility relocations, for public/private utilities, as outlined in 

23 Code of Federal Regulations (CFR) Part 645 Subparts A and B – Utilities and ensure 

23 CFR Part 635.410 - Buy America Requirements are met. 

o Collect documentation to evaluate reimbursable utility relocations. 

• Evaluate utility relocation plans for compatibility with the proposed project. 

• Ensure utility relocation schedules do not impact the project schedule. 

• Confirm utility relocation permit applications are submitted to the TSC. 

• Prepare the “Utilities Status Report” (MDOT Form 2286) and “Notice to Bidders - Utility 

Coordination” documents. 

• Track and monitor utility relocation progress. 

 

Deliverables (Provided to the TSC Utility Coordinator and Project Manager): 

 

• Courtesy copies of all correspondence with the utilities 

• Utility Conflict Matrix 

• Utility coordination meeting minutes 

• Reimbursable utility relocation documentation 

• Utilities Status Report and Notice to Bidders - Utility Coordination 

 

 

* The Utility Conflict Matrix (UCM) is located on the 

http://www.trb.org/Main/Blurbs/166731.aspx website under Training materials > Prototype 1 – 

Stand-alone UCM.  The UCM was developed as part of the Transportation Research Board’s 

(TRB) second Strategic Highway Research Program (SHRP 2) Report S2-R15B-RW-1: 

Identification of Utility Conflicts and Solutions which provides concepts and procedures to 

identify and resolve utility conflicts. Tools described in the report include utility conflict matrices 

that enable users to organize, track, and manage conflicts that frequently arise. 

 

  

http://www.trb.org/Main/Blurbs/166731.aspx
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ATTACHMENT C 

 

Potential Project List 

 

Control 

Section 

Job Number Location Work Type 

63052 128981 US-24, Vanguard to Elizabeth Lake Rd. 
Sidewalk 

Extension/Installation 

63000 202527 M-24/Greenshield – Bald Mtn Recreation  

Pavement repairs and 

resurfacing of park’s 

internal roads and 

parking lots 

Various Various Various Maintenance Projects 

Skip patching, 

culvert replacement 

and repairs, mastic 

and drainage 

improvements 

63054 201928 I-75 at Dixie Hwy Carpool Lot 
Resurfacing of 

parking lot 

63071 201931 I-75 at M-15 Carpool Lot 
Resurfacing of 

parking lot 

63000 201932 M-24 at Oakwood Carpool Lot 
Resurfacing of 

parking lot 

63151 284308 M-1 at Railroad in Pontiac Signal removal 

63111  204357 I-75BL (Square Lake Rd), M-1 – I-75 
Full depth concrete 

pavement repair 

63000 201933 I-75 at Sashabaw Carpool Lot 
Resurfacing of 

parking lot 

63000 201935 I-75 at Grange Hall West Carpool Lot 
Resurfacing of 

parking lot 
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